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FINANCIAL ASSISTANCE APPLICATION
Updated July 2009

FOR MWRA USE ONLY

PROJECT NO.: APPLICANT:

NAME OF PROJECT:

DATE RECEIVED: NEW APPLICATION NO.:
OR INCREASE NO.: TO PREVIOUS APP. NO.:

Section 1 - Financial Assistance Requested

Name of Applicant:

Address of Applicant:

Name of Authorized Representative:

Telephone Number of Representative:

Name of Applicant's Consultant Firm and Representative (if applicable):

Telephone No.:

The following attached exhibits are hereby made part of this application for financial assistance
under the MWRA's Infiltration/Inflow Local Financial Assistance Program. The undersigned
representative of the Applicant certifies that the information presented in this application and its
exhibits is true, correct and complete to the best of their knowledge:

(Date) (Signature of Authorized Representative) (Title)
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Section 2 - Project Description

Describe the proposed project, including the following as applicable:

a.
b.

Type of Project: Such as planning, design, construction, or a combination.
Objective of the Project: Such as infiltration, inflow, or a combination of I/l
reduction to be achieved through rehabilitation of manholes, pipeline sections, private
inflow source removals, etc. For planning phase projects, the project objective may
be the identification and/or quantification of I/I.

Location of the Project: Such as a list of street names or a specific section of the
community. If possible, please submit report maps and/or community sewer maps
with the application. For initial planning phase projects, the project location may
include the entire community.

Phased Program: Is the project part of a phased program of /1 reduction and, if so,
what are the other components of the overall program the community is pursuing?
Estimated Quantity of Infiltration and/or Inflow to be Reduced: The applicant
should estimate both the peak and annual average infiltration and/or inflow
anticipated to be reduced following completion of the construction phase of the
project. For initial planning phase projects, this item may not be applicable if the
project objective is the identification and/or quantification of I/l (see Section 15 for
detailed I/1 reduction estimates).

A-2



I/ Local Financial Assistance Program Financial Assistance Application - Updated July 2009

Section 2 - Project Description (continued)
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Section 3 - Documentation of Project Need
Identify records that document the project's need, including, but not limited to:

Facility Plans;

I/l Reports;

Sewer System Evaluation Surveys;
Physical Surveys;

Internal TV Inspection;

DPW Maintenance Records;

Flow Measurement Records; and,
Pump Station Records.

S@he a0 o

Section 4 - Project Schedule

Provide a realistic schedule outlining important milestones in the planning, design, and/or
construction phase. If a schedule is attached to the financial assistance application separate
from this section, please note the attachment here. The estimated project start date must be
included.
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Section 5 - Map of Project

Attach a project map denoting the collection system and/or general plan of the proposed
project site. If no map or plan is submitted with the application, an explanation must be
provided.

Section 6 - Project Funding

The applicant must list the sources of funding proposed for the project and, if funding
through the MWRA 1/I Local Financial Assistance Program will not cover 100 percent of the
project costs, the applicant must demonstrate that sufficient funds are available to cover the
additional project costs from other resources. Documentation of the availability of other
resources may be in the form of a Town Meeting Action, City Council Vote, or other binding
action. If available, documentation should be attached to the application.

Source Amount Date Available

1. MWRA I/l Financial Assistance
2. Cash

3. General Obligation Bond

4. State Grant

5. State Revolving Fund Loan

6. Other (Specify Source)

TOTAL $
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Section 7 - Summary of Costs

Provide a detailed tabulation of the estimated cost of each project phase (i.e. Planning,
Design, Construction, Construction Services, etc.) and major tasks under each project phase.
Major tasks to be detailed may include those listed as eligible project costs in Section 2.7 of
the MWRA 1/l Local Financial Assistance Program Guidelines or other project tasks that
may or may not be eligible for MWRA financial assistance funding.

For each engineering task, a breakdown of the cost into staff labor category, staff hours,
hourly rates, direct labor costs, indirect labor costs, other direct costs and/or expenses, etc.
should be included on an attached summary table (similar to EPA 5700-41 forms).

The total project cost and estimated total eligible project cost should be provided at the
bottom of the table.

Estimated Estimated
Total Eligible
Project Phases and Subtask Project Cost Project Cost
TOTAL COST:
Date of Cost Estimate: ENR Index:

Source of Cost Estimate:
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Section 8 - Interdependent Projects

Explain whether financing has been received or is being requested for this project, or a
separate phase of the project, from a State grant, the State Revolving Fund (SRF) program, or
another grant/loan program.

Specify related and/or interdependent projects or portions of projects. For example, if the
applicant is performing the design phase of a project under State grant or SRF funding, and
MWRA financial assistance is being requested for the construction phase under this
application, then the construction phase is dependent on completion of the design phase.

Section 9 - Intermunicipal Projects

If the project will serve two or more municipalities, or one community's project extends into
another community, the applicant must explain the circumstances. State whether the
municipalities have, or propose to have an intermunicipal agreement or other legally binding
documents covering financing, construction, and/or operation of the proposed improvements.
If not, detail historic cooperative service relationships between the parties.
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Section 10 - Project Permits and Certificates

Review the list below and note the permits or certificates which: (1) have been obtained, (2)
will be obtained, or (3) may be required prior to initiation of the project.

Has been Will be May be
Obtained Obtained Required

U. S. ARMY CORPS OF ENGINEERS

MA DIVISION OF WATERWAYS
Chapter 91 License

LOCAL CONSERVATION COMMISSION

DEP - DIVISION OF AIR QUALITY

DPW HIGHWAY PERMIT

LOCAL SEWER EXTENSION PERMIT

DEP SEWER EXTENSION PERMIT

DCR CONSTRUCTION PERMIT

MBTA/CONRAIL LICENSE

DWPC (401) WATER QUALITY CERT.

CZM CONSISTENCY CERTIFICATE

MEPA - Environment Notification Form (ENF)
and/or Environmental Impact Report (EIR)

FLOOD INSURANCE PARTICIPATION

HISTORIC - Mass. Historical Commission

LEGISLATION - Legislation from the Mass.
General Court could be required prior to:
construction in dedicated conservation land,
construction by one community within the
municipal boundaries of another, and
easements in state owned land.

OTHER
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Section 11 - Construction Plans, Specifications, and Bidding Documents

For proposed construction projects and equipment/materials purchases, the applicant should
outline the status of the plan, specification, and bidding document preparation and the time
schedule for completion. If these documents are not required for the project, an explanation
must be included in this section.

If available, a copy of the final engineering plans, specifications, and bidding documents for
each contract or equipment/material purchase should be submitted with the application.

Section 12 - Engineering Agreement

For proposed planning, design, and/or construction projects, the applicant should outline the
status of an engineering agreement and time schedule for its completion (if a Consulting
Engineer will be used for any portion of the project). If no engineering agreement is required
for the project, an explanation must be included in this section.

If available, a copy of the proposed or executed engineering agreement for each contract
should be submitted with the application.
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Section 13 - Force Account Work

If the applicant proposes to perform funding eligible portions of the project (planning,
design, construction services or construction activities) using its own staff (force account
work), a description of the force account activities must be provided. List the type of force
account task, staff titles, affiliated department, estimated hours to perform task, direct labor
rates (or range) for each title, overhead rate, etc.

Section 14 - Other Project Information

The applicant is encouraged to provide any other additional information that may enable the
Authority to determine that the project is a viable I/l reduction project and assess eligible
project costs.
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Section 15 - Estimated I/l Reduction and Potential Cost Benefit of 1/l Removal

The applicant should provide as complete information as possible on the estimated
infiltration and/or inflow reduction that is anticipated to be achieved when the construction
phase of the project is concluded. For projects that will reduce groundwater infiltration, the
peak month (usually within the Spring season) infiltration reduction and average annual
infiltration reduction should be estimated. For projects that will reduce stormwater inflow,
the design storm peak hour inflow rate reduction, design storm inflow volume reduction, and
average annual inflow reduction should be estimated. The "design storm” is defined (by
DEP) as a storm with a one year return period, a one hour peak rainfall intensity of about
0.87 inches, and a six hour cumulative rainfall of about 1.72 inches (see DEP's Guidelines for
Performing I/1 Analyses and Sewer System Evaluation Surveys, revised January 1993).

Using these I/1 reduction estimates, Authority staff will run the MWRA wholesale rate model
for the preceding fiscal year to estimate the dollar value of the rate reduction that would have
been realized by the applicant if the estimated flow reduction had taken place in the previous
year. MWRA staff will provide the results of the rate model analysis to the community.
This information may be helpful in analyzing the project's potential cost benefit. As a
standard, the analysis will be performed holding all other MWRA service area community
flows constant. However, if requested by the applicant, rate model runs can be made to
simulate the net affect other community potential flow reductions may have on the
applicant's wholesale sewer rate.

The applicant may submit the I/l reduction information with the financial assistance
application. However, at the applicant's discretion, the 1/ reduction information form may
be submitted to the MWRA prior to the submittal of the full application. This would allow
the community to review the results of the Authority's wholesale rate analysis and use the
information as a decision making tool when evaluating one or more I/l projects. For more
information on this process, the applicant is encouraged to contact MWRA Community
Support Program staff.

Estimated Project Infiltration Reduction:
(1) Peak month reduction: mgd;  (2) Annual average reduction: mgd.

Estimated Project Inflow Reduction:

1) Design storm peak hour inflow rate reduction: mgd;

@) Design storm inflow volume reduction: mg;

3) Average annual inflow reduction: mgd.
Comments:
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